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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION A - SOLICITATION/CONTRACT FORM
The required response date/time has changed from 27-Aug-2004 to 07-Sep-2004 12:00 PM.

SECTION C - DESCRIPTIONS AND SPECIFICATIONS

The following have been modified:

STATEMENT OF WORK
For
Dworshak Reservoir Historical Sites
Historical Records Research
Supporting
Dworshak Reservoir Large Boat Marina Analysis

I. Project Background and Purpose

The U. S. Army Corps of Engineers (Corps) constructed the Dworshak Dam from 1963 to 1972
for flood control and hydroelectric power production. The dam inundated approximately 54
miles of the North Fork of the Clearwater River (Mattson et al. 1983). Roughly 632 feet above
the riverbed at the dam, the long, narrow reservoir reaches 1,600 feet above sea level (asl) at its
maximum pool elevation.

The Large Boat Marina Analysis Project (LBMAP) resulted from congressional funding
allocated to study the ways to stimulate the economy in Orofino, Idaho. The LBMAP will
examine landscape conditions and cultural issues to produce a range of potential sites and
evaluate their suitability.

This historical evaluation and recordation effort will support the LBMAP by providing
information concerning historic sites and travel routes in the study area.

Il. Study Area

The study area includes the federal land managed by the Corps in the Dworshak Dam and
Reservoir Project located downstream of Dent Bridge (approximately river mile 16.8).

The study area includes:

T37N, R1E Sec. 1, 11, 12, 13, 14, 15, 22, 23, 25, 26, 27, and 38
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T37N, R2E, Sec. 6, 7, 8,9, 17, and 18

T38N, R1E, Sec. 13, 23, 24, 25, 26, 35, and 36

T38N, R2E, Sec. 17, 18, 19, 20, 21, 22, 27, 28, 29, 30, 31, and 34.
I11. Statement of Contractor Services

The Contractor shall furnish all services, labor, materials and equipment needed to review and
research existing site records, reports, historical records, data bases, maps, and other sources, as
necessary, to produce an annotated bibliography of references providing information on
historical sites, linear sites, and other historical features indicated in the study area.

IV. Tasks
The Contractor shall:

1. Review and research existing site records, reports, historical maps, and other sources of
information (e.g. GLO plat maps, Metskers Atlas, Potlatch Histories, aerial photos, Idaho
Historical Society records, Clearwater National Forest records, Walla Walla District Corps of
Engineers records, etc) regarding the study area.

2. Provide a draft letter report including; (a.) an annotated bibliography of sources offering
information on the study area; (b.) copies (Xerox or other), with source citation, of text or
figures regarding historic sites or features in the study area; and (c.) site locations as indicated on
historical records shall be displayed on U.S.G.S. topographic quadrangle (7.5 min.) maps.

During the week of September 20, 2004, the Contractor is required to provide a status update of
progress and evidence of completion of tasks. This update will be determined via mutual
coordination and agreement between the Contractor and the Contracting Officer’s Representative
(COR) during the pre-work meeting. Location will also be agreed upon between the parties. All
work leading up to the completion of Tasks 1 and 2 will be completed prior to September 24,
2004.

3. Provide the final letter report with a project summary of the Contractor’s research
methodology and results of research efforts by September 30, 2004. The format shall reflect
contemporary organizational and illustrative standards of current professional archaeological,
anthropological, and historical journals (e.g. American Antiquity). The Government reserves the
right to have the report reviewed by other qualified individuals and to include their comments as
part of the Government’s review. The title page shall note that the report was done in partial
fulfillment of the Corps’ contract (include the contract number).

Two (2) copies of the final report with maps and copied documents shall be submitted on paper.
One (1) electronic version of the final report in MS Word with scanned maps and copied
documents will be submitted on compact disk or zip-disk.
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Prepare text materials typed on good quality bond paper, 8.5 inches by 11 inches with a 1.25-
inch binding margin on the left side, .75 inch on the right side, 1 inch at the top, and 1 inch at the
bottom. All pages, figures, and tables shall be consecutively numbered throughout the document
and where applicable, shall have titles and appropriate explanatory notes.

V. Schedule and Deliverables

CO receipt of Task 2 draft project report, September 24, 2004
Contractor receipt of Government review and written comments, September 27, 2004
CO receipt of final project report and billing, September 30, 2004

All generated project materials (e.g. notes, maps, photographs, slides, etc.) shall be the property
of the United States. The Contractor shall properly label (i.e. identify) and box all such materials
prior to their return to the Government. The Contractor shall submit the materials by September
30, 2004.

V1. Conditions

1. Pre-Work Meetings. The Contractor shall arrange a mutually agreeable date and time for a
meeting or conference call to discuss the statement of work prior to the start of work. The intent
of the meeting/call will be to clarify the nature and extent of work to be done under each contract
task.

2. Requests For Changes To Scope Of Work. The Contractor shall provide “Consideration to
the Government” in all instances where the Contractor requests changes to the Statement of
Work (e.g. time extensions) that are not directly attributable to the Government. The deliverable
schedules identified will be modified without “Consideration to the Government” for any “acts
of God” that impact schedules during the life of the contract.

3. Inspections. All work shall be subject to inspection by representatives of the Corps.
Inspections will be done to track contractor progress, verify that identified tasks are being
performed as stated, and identify any problems or issues impeding successful completion of the
contract. If inspections indicate that the work is not being performed in accordance with
applicable laws and regulations and the approved statement of work the contractor shall, at no
additional cost to the Government, suspend work and immediately develop and undertake
appropriate corrective actions approved by the Government.

4. Coordination. Close coordination shall be maintained between the Contractor and the
Contracting Officer or representative(s) to insure that the Government’s best interest is served.

5. Editorial Policy. The Contractor shall establish a consistent editorial policy for the final
report to promote conciseness, clarity, and precision in reporting. The Contractor shall use
technical language only when needed to prevent conceptual confusion and shall use active
phrasing whenever practical. The Contractor shall place extensive charts or tables in appendices
if they do not contribute to the flow of presentation in the main body of the report. Submitted
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draft reports/documents will be in a form, that to the best estimate of the Contractor, requires
only minor editorial attention before printing.

VIIl. Government Furnished Materials and Services
The Government will furnish:

1. Available project maps, aerial photographs and cultural resources reports. It will be the
Contractor’s responsibility to identify and request needed information.

2. Periodic consultations with designated Corps staff.

3. Review of and comments on the draft report and site forms.

4. The CO will provide written acceptance of deliverable products.

VIIIl. Payments

The Contractor shall furnish invoices as required, in accordance with the payment schedule, to
the Corps evidencing performance of work done under this contract. Payments shall be made
based on the agreed schedule. Invoices shall be submitted as follows:

1. The original to:

USAED, Millington Finance Center

ATTN: CEFC-AO-P

5720 Integrity Drive

Millington, Tennessee 38504-5005

2. One copy to the Contracting Officer who shall review it for accuracy and then forward it to
CEFC-AO-P. The Contractor shall be paid only for the work accepted and approved by the
Contracting Officer as provided within the scope of this order.

3. Invoices shall include a statement identifying the extent and type of work performed for the
period of time covered under the submitted invoice. If the invoice amount is not commensurate
with the product received and the deliverables’ payment schedule, it will be returned for revision
before payment will be made.

4. The following payment schedule will be adhered to for the duration of the contract:

CO receipt of Task 2. review of completed draft site forms — 70% of Contract Award

CO written acceptance of Task 3. final report, appendices, and project materials — 30% of

Contract Award

IX. References
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(End of Summary of Changes)



